EXHIBIT A
to Consulting Agreement dated August 17, 2015, between
Larry D. Kier and Monsanto Company

PROJECT AMENDMENT LETTER

Project

- Name: Glyphosate Expert Panel
- Description: Support a panel review and analysis of data on genotoxicity and oxidative stress.
- Beginning Date: August 17, 2015
- Ending Date: December 31, 2016

Deliverables

- Detailed Objectives
    1. Review glyphosate articles and generate summary
    2. Attend the Intertek Scientific & Regulatory Consultancy ("Intertek") Expert Panel Meeting either in person or via teleconference.
    3. Support the genotoxicity and oxidative stress portion of Intertek and support generation of a panel draft manuscript on glyphosate genotoxicity and oxidative stress.

Project Cost

- Phase 1 (through Expert Panel Meeting): Twelve Thousand Four Hundred Dollars ($12,400.00)
- Phase 2 (through publication of results): Fifteen Thousand Dollars ($15,000.00)
- Total project cost: Twenty Seven Thousand Four Hundred Dollars ($27,400.00)
- Project cost includes reimbursement for travel or other expenses.
- Schedule of payment: Twelve Thousand Four Hundred Dollars ($12,400.00) upon execution of Statement of Work, and Fifteen Thousand Dollars ($15,000.00) upon completion of project.

Resources

- Monsanto Authorized Agent(s):

Donna Farmer
314-[redacted]
[redacted]@monsanto.com

Michael Koch
314-[redacted]
[redacted]@monsanto.com

- Consultant Authorized Agent:

Larry D. Kier
Phone: [redacted]
Email: [redacted]

ACCEPTED AND AGREED TO:

Monsanto Company ("Monsanto")

Michael S. Koch, Ph.D.
Lead, Toxicology & Nutrition Center
Date: 21-August-2015

Larry D. Kier ("Consultant")

Larry D. Kier, Ph.D.

Date: August 20, 2015

MONGLY01680757